

**J&K TOURISM DEVELOPMENT CORPORATION LIMITED**  
**REGIONAL OFFICE, TOURIST RECEPTION CENTRE JAMMU.**  
 (Phone/Fax No: 0191-2579554, 2565838)  
**EXTENSION OF NOTICE INVITING TENDER**  
**NIT NO: 06 -GMJ/JKTDC of 2013 dt: 05 -06-2013.**  
 The last date for sale/receipt of tender document advertised vide Notice Inviting, Tender No: 04-6MJ/JKTDC of 2013 dated 22.05.2013 issued under endorsement No: JKTDC/GMJ/700-706 dated 22.05.2013 for Annual Maintenance Contract (AMC) of Airconditioners (Window/Split) for TRC Jammu, which was got published in "Daily Excelsior on 25.05.2013 is hereby, extended upto 15-06-2013 upto 2.00 PM for sale of tender documents and 15.06.2013 till 4.00 PM for receipt of tender documents duly filled in. All other terms & conditions shall remain unchanged.  
**DIP/J-340-P** Sd/-  
**Dt: 6-6-13** General Manager

**Government of Jammu and Kashmir**  
**OFFICE OF THE CHIEF ENGINEER PMGSY (JKRRDA) JAMMU.**  
**Fresh NOTICE INVITING e-TENDERS**  
**e-NIT No:-CEJ/PMGSY/192 of 2013-14 Dated: 30/05/2013**

Chief Engineer PMGSY (JKRRDA) Jammu on behalf of The Governor of J&K State, invites Fresh e-tenders on item rate basis from approved and eligible Contractors registered with J&K State Govt, CPWD, Railways or equivalent and other State Govts up to **02.00 PM on 21-06-2013** for each of the following works including Defect Liability & Maintenance Period of five years after construction.  
**PMGSY is fully funded by the Ministry of Rural Development, Government of India**  
 (Except for Maintenance Part, to be borne by the State Government).

S. No	Name of Work/ Package No.	Name of Division	Estimated Cost (Rs. In lacs)			Cost of documents (Rs. in Lacs)	Earnest Money (Rs. in Lacs)	Time Allowed for Completion	Tender Call	Time and date of opening of tender	Class of contractor.	
			Construction	Maintenance	Total							
1	Construction and Maintenance of road from Bariote to Sauri, Package No. JK14-229, Block Panchari, Phase VIII, Stage IInd, District Reasi	REASI	434.63	26.08	460.71	0.060	9.21	12 Months	9th	02.00 PM on 22-06-2013		
2	Construction and Maintenance of road from Murti to Jangle Gali, JK14-230 Block Panchari, Phase VIII, Stage IInd, District Reasi		222.74	13.36	236.10	0.060	4.72	12 Months	9th			
3	Construction and Maintenance of road from Lander to Upper Katti, JK14-234, Block Panchari, Phase VIII, Stage IInd, District Reasi		319.19	19.15	338.34	0.060	6.77	12 Months	9th			
4	Construction and Maintenance of Two no. roads Kainthgali Bariote road Km 4th to Lali, Package No. JK14-249 and Kainthgali Bariote Km 26th to Upper Bariote, Package No. JK14-253, Block Panchari Phase VIII, Stage IInd, District Reasi.		375.30	22.53	397.83	0.060	7.95	12 Months	4th			
5	Construction and Maintenance of road from Bhabher Bahamane to Mansoh, Block Reasi, Phase VIII, Stage IInd, Package No. JK14-237, District Reasi	REASI	206.19	12.37	218.56	0.060	4.37	09 Months	9th			
6	Construction and Maintenance of road from Gran Morh to Goswan, Block Reasi, Phase VIII, Stage IInd, Package No. JK14-236, District Reasi		72.14	4.33	76.47	0.060	1.53	09 Months	4th			
7	Construction and Maintenance of road from Kherelhar to Gajoor, Block Pouni, Phase VIII, Stage IInd, Package No. JK14-265, District Reasi.		64.01	3.84	67.85	0.060	1.36	09 Months	4th			
8	Construction and Maintenance of Two no. roads Gundi to Panosa, Package JK14-290 and Garhi to Jilbagli, Package No. JK14-295, Block Ansoh, Phase VIII, Stage IInd, District Udhampur	MAHORE	999.62	59.97	1059.59	0.060	21.19	18 Months	8th			
9	Construction and Maintenance of Two no. roads Lang to Maro Rashole, Package No. JK14-195 and Dehlar to Amroh, Package No. JK14-201, Block Ramnagar Phase VIII, Stage IInd, District Udhampur.		RAMNAGAR	332.29	19.94	352.23	0.060	7.04	12 Months			9th
10	Construction and Maintenance of road from S.S. Ghordli to Kotwath, Block Ramnagar, Phase VIII, Stage IInd, Package No. JK14-205, District Udhampur.			432.05	25.92	457.97	0.060	9.16	12 Months			9th
11	Construction and Maintenance of road from Badhole to Surni, Block Ghordli, Phase VIII, Stage IInd, Package No. JK14-194, District Udhampur.	UDHAMPUR	204.18	12.25	216.43	0.060	4.33	09 Months	8th			
5	Construction and Maintenance of road from Bhabher Bahamane to Mansoh, Block Reasi, Phase VIII, Stage IInd, Package No. JK14-237, District Reasi	REASI	206.19	12.37	218.56	0.060	4.37	09 Months	9th			
6	Construction and Maintenance of road from Gran Morh to Goswan, Block Reasi, Phase VIII, Stage IInd, Package No. JK14-236, District Reasi		72.14	4.33	76.47	0.060	1.53	09 Months	4th			
7	Construction and Maintenance of road from Kherelhar to Gajoor, Block Pouni, Phase VIII, Stage IInd, Package No. JK14-265, District Reasi.		64.01	3.84	67.85	0.060	1.36	09 Months	4th			
8	Construction and Maintenance of Two no. roads Gundi to Panosa, Package JK14-290 and Garhi to Jilbagli, Package No. JK14-295, Block Ansoh, Phase VIII, Stage IInd, District Udhampur	MAHORE	999.62	59.97	1059.59	0.060	21.19	18 Months	8th			
9	Construction and Maintenance of Two no. roads Lang to Maro Rashole, Package No. JK14-195 and Dehlar to Amroh, Package No. JK14-201, Block Ramnagar Phase VIII, Stage IInd, District Udhampur.		RAMNAGAR	332.29	19.94	352.23	0.060	7.04	12 Months	9th		
10	Construction and Maintenance of road from S.S. Ghordli to Kotwath, Block Ramnagar, Phase VIII, Stage IInd, Package No. JK14-205, District Udhampur.			432.05	25.92	457.97	0.060	9.16	12 Months	9th		
11	Construction and Maintenance of road from Badhole to Surni, Block Ghordli, Phase VIII, Stage IInd, Package No. JK14-194, District Udhampur.	UDHAMPUR	204.18	12.25	216.43	0.060	4.33	09 Months	8th			

1. The Bidding documents can be downloaded from the website <http://pmgsytendersjk.gov.in> from 06.55 PM on 30-05-2013 to 20-06-2013 (5.00PM).  
 2. a The Bids shall be deposited in electronic format on the website <http://pmgsytendersjk.gov.in> From 05.00 PM on 07-06-2013 to 02.00 PM on 21-06-2013. The bids received will be opened at 10.00 AM on 22-06-2013. If the office happens to be closed on the date of opening of the bids as specified, the bids will be opened on the next working day at the same time and venue.  
 2b The complete bidding process will be on line.  
 2c A Pre bid meeting will be held on 07-06-2013 at 12.00 Noon in the Office of Chief Engineer PMGSY(JKRRDA) Jammu to clarify the issues and to answer questions on any matter that may be raised at that stage as stated in Clause 9 of instruction to bidders of the Bidding documents.  
 3 It is for the information of all the prospective bidders that "All firms/Companies" engaged in Civil Construction works shall enter into the tendering process only through their Managing Directors or Directors or General Managers or Proprietor or Partner of their firm forming Part of their establishment(s). No, private party can be nominated as their authorized signatory for entering into any contract of "PMGSY works."  
 4 For further complete details kindly visit our website <http://pmgsytendersjk.gov.in>  
**DIP/J-1575** Sd/-  
**Dt: 4-6-13** Chief Engineer PMGSY (JKRRDA) Jammu  
 Signature and Designation of the Authority Inviting tenders  
 For and on behalf of The Governor J&K State

**OFFICE OF THE EXECUTIVE ENGINEER PHE DIVISION POONCH**  
 Subject: Extension of Tender Notice  
 Reference:- This office Tender Notice PHEP/625/52 dated 02-05-2013.  
 Due to poor response, the date of sale of tenders called for vide this office NIT NO. PHEP/625-52 dated 2-05-2013 is here by extended & the tender documents shall now be issued from 10-06-2013 to 14-06-2013 & accordingly the Tender shall be received on 15-06-2013.  
 All other terms & conditions shall remain as advertised.  
Sd/-  
**EXECUTIVE ENGINEER PHE DIVISION POONCH**  
**DIP/J-1705**  
**Dt: 8-6-13**

**THE JAMMU AND KASHMIR STATE BOARD OF TECHNICAL EDUCATION**  
 Block 'A', Old Secretariat, Jahangiri Chowk, Srinagar-190001/Phone/Fax: 2474533/2485697

**NOTICE**  
 It is notified for the information of all the concerned that Polytechnic examination Session May-June 2013 scheduled to be held on 10th and 11th June 2013 are here by postponed. However all the examinations w.e.f 12th June 2013 will be conducted as per date sheet already issued. The fresh dates for the papers which were scheduled on 10th and 11th June will be notified later on.  
Sd/-  
**(Er. N.H.Malik) Secretary, J&K State Board of Technical Education**  
**DIP/J-1714**  
**Dt: 8-6-13**

**Transmission lines dangerously poised**  
 The transmission lines in village Chakra Panchayat Halqa Chack Bhagwana tehsil Hiranagar are laying on the trees since two years back. The concerned department (A.E.E.) was informed about this but still he has not taken any step to make these wires safe which is an open threat to the human life.  
**Sohan Singh**  
**Village Chakra**  
**Hiranagar Kathua**  
**Repair Ajit Colony road**  
 We the residents of the colony draw the attention of the Block Development Officer (BDO) Block Marh, Chief Engineer PWD Jammu West and Deputy Mayor/Corporator Ward No. 32 towards the bad condition of the link road from Ajit Colony Pulley via Shiv Mandir Ajit Colony Extension to SoS interior road for its immediate repairing.  
 This road alongwith its lanes/bylanes have developed ditches and water gets collected on this road, and the school going children, old people and the general public suffer a lot on account of the bad condition of this road as it is not presently traffic worthy.  
 Therefore keeping the above submissions in view, it is requested to kindly take immediate measures for repairing the Ajit Colony Extension link road.  
 Hope for an early positive action for the greater good of the general public so that they may not suffer any more.  
**Ashok K Lalpuri**  
**45/Ajeet Colony Extension**  
**Gole Gujral, Jammu**  
**Foresters waiting for seniority list**  
 We the aggrieved Foresters of forest department are yet to see the latest seniority list of foresters. The higher authorities were requested a number of times for the same but till date nothing has been done and the seniority list of year 2010 is available on forest website which includes mostly the names of retired/dead foresters.  
 We again request the Principal Chief Conservator of Forests J&K to kindly issue the latest seniority of foresters at an earliest.  
**Mohd Shafi Khan (Sr. Forester)**  
**on behalf of Aggrieved Foresters of Forest Department J&K State**



A dangerously poised electric pole at village Chakra.

—Excelsior/Rakesh  
**ACTION PLEASE!**  
 E-mail : [action@dailyexcelsior.com](mailto:action@dailyexcelsior.com)

**Make Dinga Amb School hand pump functional**  
 A hand pump installed by the PHE department in the Govt High School Dinga Amb in Tehsil Hiranagar of district Kathua is lying defunct for the last over one and half year.  
 This High School having a strength of over 360 students, has to mainly depend on this water point. The students suffering a lot due to water crisis, especially during hot summer months. Village Panchayat members alleged that hand pump went out of order within 3-4 months after installation but department did not bother to get it repaired. The concerned staff of the department was requested by Panchayat members and school staff to get this pump repaired but no response has been received in this regard so far. Chief Engineer PHE Jammu has been requested to address the issue at the earliest.  
**Kuldip Gupta, Sarpanch Dinga Amb (Kathua)**  
**Prolonged power cuts in Muthi**  
 This is to draw the kind attention of the concerned PDD authorities towards erratic power supply in Laxmi Nagar Muthi locality though metered fully experiences power cuts of prolonged duration. This has made our life quite miserable. Not only this our electronic gadgets and home appliances get damaged due to fluctuation in voltage.  
 The PDD had assured the people that metered areas won't experience power cuts but nothing like that happened.  
 We request the Chief Engineer to look into the matter.  
**Kamal Sumbly**  
**Muthi**  
**Shiv Kumar Padha**  
**Basohli**

**DIRECTORATE OF GEOLOGY & MINING J&K SRINAGAR**  
**PUBLIC NOTICE**

01. Whereas, for the Financial year 2012-13, three NIT's were issued for grant of Royalty Collection Contract, for 67 Master Plan of Kashmir Division and NIT evoked No response with the result 'No Response Blocks' MMB'S/SQB'S remained under Departmental Control for Collection of Royalty during the Financial 2012-13 and  
 02. Whereas, in view of the orders of Apex Court in SLPC (c) titled Deepak Kumar etc., V/S State of Haryana & others, the Department decided to defer issuance of NIT for the Financial year 2013-14 for grant of Royalty, Collection Contracts, as such a proposal was submitted to Administrative Department on 06-03-2013 to accord approval for negotiating with the interested parties between Revenue collected by Department and reserve bid for the allotment of Royalty Collection Contracts and  
 03. Whereas, Administrative Department vide their letter No. IND/MNG/2/2008 dated 26-03-2013 conveyed approval to negotiate the rates for allotment of Royalty Collection Contracts for the period of first 6 months of Financial year 2013-14 w.e.f. 01-04-2013 in the first instance on reserve bid price and above with interested parties and  
 04. Whereas on receipt of the approval from Administrative Department a press release was issued informing General Public that the MMB'S & SQB'S which remained under Departmental Control during Financial year 2012-13, due to no response in the tendering process were to be given for Royalty Collection Contract for the period of 6 months w.e.f. 01-04-2013 to 30-09-2013 on proportionate reserve bid of the Financial year 2012-13; and  
 05. Whereas, in response to the press release various persons/parties approached/are approaching this Directorate for grant of Royalty Collection Contracts in respect of "no response blocks" and after conducting negotiations with them, the contracts were allotted to the persons/parties, who approached or are approaching the Department and  
 06. Whereas, six allotment orders issued in favour of M/s Azam Mining Private Limited on 29-03-2013 and one allotment order issued in favour of Fayaz Ahmad Dar on 02-04-2013 for Royalty Collection Contracts were challenged through various writ petitions bearing OWP Nos. 445, 435, 366, 385, 404 & 427 of 2013 before Hon'ble High Court of J&K at Srinagar, primarily on the ground that the petitioners were not given opportunity to compete for the allotment of these contracts; and  
 07. Whereas, Hon'ble High Court vide a common judgment dated 22-05-2013 allowed above mentioned writ petitions and the allotment orders issued in these block in favour of M/s Azam Mining Pvt. Ltd. & Fayaz Ahmad Dar have been set-aside, besides respondents have been directed that unless they retain Departmental control over Royalty Collection Contract in respect of these MMB'S & SQB'S, shall auction the contracts in terms of chapter V of the J&K Mineral Concession Rules, 1962, after due notice or in alternative issue a tender notice giving all the requisite details, so that petitioners and all other aspirants eligible interms of Tender Notice, have opportunity to compete for the contracts in question. The Hon'ble court further directed that the respondents may very well treat the amount negotiated and settled with M/s Azam Mining Private Limited and Fayaz Ahmad Dar as Baseline or Reserve Bid so that State Exchequer is not exposed to any loss; and  
 08. Whereas, it was noticed that for the Financial year 2012-13 the Royalty collected Departmentally from 'No Response Blocks' was less than the "Reserve Bid" fixed by the Department and to save the state exchequer from being exposed to any further loss, the Department decided not to retain the Departmental Control in respect of these blocks as such after affording proper opportunity to all interested parties in compliance to the directions of Hon'ble High Court, the Royalty Collection Contract for the remaining period of 1st 06 months of the Financial Year 2013-14 in the first instance viz seven MMB'S/SQB'S (were the Hon'ble Court has set aside the allotment orders) require to be allotted in favour of interested persons/parties on the basis of negotiations on Reserve Bid Price and above in accordance with the Administrative approval given by Industries and Commerce Department on 26-03-2013. (complete details of these blocks along with the Baseline/Reserve Bid as per the direction of Hon'ble Court are given in annexure (A) annexed with this notice).  
 Now, therefore all the interested persons/parties, including the petitioners and private respondents in OWP Nos. 445, 435, 366, 385, 404 & 427 of 2013 are informed to contact Directorate Geology & Mining Baseera Building Mahjoot Nagar, Srinagar on 15.06.2013 at 11 a.m. for negotiations on baseline/Reserve Bid Price and above for allotment of Royalty Collection Contracts in seven MMB'S/SQB'S details whereof are given in annexure 'A' for the period of 3½ months, in the first instance w.e.f. 16.06.2013. The negotiations shall be conducted by a team of officers headed by Director Geology and Mining on the scheduled date time and venue. The negotiations and subsequent allotment shall be subject to fulfillment of following conditions:-  
 The interested persons/parties shall have to deposit 25% of the Reserve Bid/Baseline for block/blocks as security in advance in the shape CDR/DD/FDR pledged to Assistant Mining Engineer/PDD-III, Geology & Mining Dept; Srinagar drawn from any schedule Bank, which shall be released in favour of unsuccessful participants immediately after negotiations, however, the CDR/DD/FDR of the highest and second highest bidder shall be retained.  
 The royalty collection contract for the block/blocks shall be allotted to the person/party on the basis of highest offer (Bid).  
 i) The allottee (successful contractor/bidder) has to deposit the 50% the contract amount along with income Tax @ 2% to the contract amount within three days from the date of allotment/date of negotiations and the balance contract amount shall have to be deposited by the allottee by or before 15th of July 2013.  
 ii) That in case the highest bidder/allottee fails to deposit 50% of the contract amount within 03 days from the date of allotment/date of negotiations, his allotment shall be deemed to have been cancelled within any notice and the security amount deposited shall be forfeited and the contract shall be allotted to the second highest bidder who has to deposit the contract amount in the same manner.  
 iii) The contractor has to abide by all the terms and conditions of the NIT's issued in the year 2012-13 for award of Royalty Collection Contract.  
 iv) The period of contract may be extended subject to approval by the Government.  
 v) The contractor has to furnish an undertaking that he shall abide by all rules and regulations, besides shall not violate or disobey any standing order/orders of the Government/Department, shall not cause any loss/damage to the Department/Government while executing the contract.  
 vi) The CDR/DD/FDR (security amount) of the successful contractor shall be adjusted towards the contract amount and the CDR/DD/FDR (security amount) of the 2nd highest bidder shall be released in his favour within one week from the date of issuance of allotment.  
 vii) All taxes duties etc as admissible under rules shall have to be paid by the Contractor/allottee in addition to the Contract amount.  
 viii) The Contractor has to charge Royalty as per the norms prescribed by the Government/Department ix) In case of any dispute the decision of Commissioner/Secretary to Government Industries & Commerce Department shall be final and binding upon the parties.  
**DIPK-2818**  
**Dated: 5-6-2013**

**ANNEXURE "A" ANNEXED WITH PUBLIC NOTICE DATED: 05.06.2013**

S. No.	Name of Block	Base Line/Reserve Bid for 3½ months (Rs in lacs)
X	Y	Z
01	Minor Mineral Block No. VI (River Jehlum from Naina Bridge to Kadalbal) District Pulwama	Rs. 9.20
02.	Stone Quarry Belt (Athwajan-A) Srinagar	Rs. 9.25
03.	Stone Quarry Belt (Athwajan-B) Srinagar	Rs. 10.65
04.	Stone Quarry Belt Pantha Chowk, Srinagar	Rs. 18.25
05.	Stone Quarry Belt Wuyan, Pulwama	Rs. 7.62
06.	Stone Quarry Belt Khrew, Pulwama	Rs. 4.60
07.	Nallah Madumati downstream Madhumati Bridge, Bandipora	Rs. 1.90

**Sd/-**  
**Director**  
**Geology and Mining Deptt:**  
**J&K Govt. Srinagar**